
 

 

PUBLIIC WORKS DEPARTMENT 

WATER RESOURCES ORGANISATION 
 

VELLAR BASIN CIRCLE,      CUDDALORE – 1 
 

 

TENDER SCHEDULE 
(PERCENTAGE SYSTEM) 

 

 

Name of work: 

Desilting of Sengal Odai – South End Portion of 

Agaraputhur Village in Kattumannar Koil Taluk in 

Cuuddalore. 
 

Date of Tender: 21-11-2007  upto  3.00 p.m. 

EMD Amount : Rs.14,300.00



 

 

APPENDIX – 1 TO TENDER NOTICE (FOR LS. CONTRACT) 

(AS AMENDED IN G.O. MS.NO.618, PUBLIC WORKS DATED; 30TH APRIL, 1985) 
 
 

1. On behalf of the Governor of Tamil Nadu, Tender will be received by the Superintending 
Engineer, PWD/WRO, Vellar Basin Circle, Cuddalore at his office at Cuddalore up to 3.00 p.m. 
on 21-11-2007 for the work of  Desilting of Sengal Odai – South End Portion of 
Agaraputhur Village in Kattumannar Koil Taluk in Cuuddalore. 
The tenders should be in the prescribed form obtainable from the Superintending Engineer’s 
Office.  The tender will be opened by the Superintending Engineer, PWD, WRO, Vellar Basin 
Circle, Cuddalore at his office and at 3.30 PM on 21-11-2007 . 
 
The tenderers or their Agents are expected to be present at the time of opening of Tenders. 
The Tender receiving Officer will, on opening each tender, prepare a statement of the attested 
and unattested corrections therein and hand it over to the tenderer concerned and initial all 
corrections in the presence of the tenderer. If any of the tenderers or their agents finds it 
inconvenient to be present at the time, then in such case, the tender receiving officer will, on 
opening the tender of the absentee tenderer make out a statement of the unattested  
corrections and communicate it to him. The absentee tenderer shall then accept the 
statement of the corrections without any question whatsoever.  

 
2. Tenders must be submitted to sealed covers and should be addressed to the Superintending 

Engineer, PWD, WRO, Vellar Basin Circle, Cuddalore  and the name of the tenderer and the 
name of the work being noted on the cover. 

 
If the tender is made by an individual, it shall be signed with his full name and his address shall 
be given. If it is made by a firm, it should be signed with by the Co-partnership name by a 
member of the firm who shall also sign his own name and the name and address of each 
member of the firm  shall  be given. If the tender is made by a corporation it shall be signed by 
a duly authorised Officer who shall produce with his tender satisfactory evidence of his 
authorisation. Such tendering corporation may be required before the contract is executed, to 
furnish evidence of the corporate existence. 

 
3. Each tender must also sent a certificate of Income Tax verification from the appropriate 

Income Tax authority in the form prescribed thereof. The certificate will be valid for one year 
from the date of issue of all tenders submitted during the period. 

 
3.1 In the case of proprietary or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may 
be. 

 

3.2 If the tenderer is a Registered Public Works Department Contractor and if a Certificate for the 
current year had already been produced by him during the calender year in which the tender 
is made, it will be sufficient, if particulars regarding the previous occasion on which the said 
certificate was produced are given.  

  

3.3 All Tenders received without a certificate as aforementioned will be summarily rejected. 
 

4. Each Tender must pay, as Earnest Money, a sum of Rs.14,300 (Rupees Fourteen thousand and 
Three Hundred only) in the shape of Demand Draft of any Nationalised Bank drawn in favour of 
concerned Executive Engineer or Fixed Deposit Receipts, or in the shape of National Savings 
Certificates, National Savings Scripts, Post Office Savings, Bank Accounts, pledged in favour of 
the concerned Executive  Engineer. 
 

The Contractor who has been selected for the contract will have to convert the Earnest Money 
Deposit deposited by him in the form of six years N.S.C Pledged in the name of The Executive 
Engineer. This Earnest Money will be refunded to the unsuccessful tenderer on application, after 
intimation is sent for rejection of the tender or at the expiration of Ninety Days from the date of 
tender, which ever is earlier. The refund will be authorised by The  Executive Engineer by 
suitable  Endorsement. 
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4.1 The Earnest Money will be retained in the case of the successful tenderer and will not carry any 
interest. It will be dealt with, as provided in the tender. 

 
5 The tender will remain valid for a period  of Ninety days from the ;last  date of for receipt of 

tender. The Validity period can be extended further, if the Contractor gives his consent in 
writing, specifying the period of extension. 

 
(i) The Tenderer whose tender is under consideration shall attend to Executive Engineer/Executive 

Engineers Offices before the end of the period specified by the written intimation to him; if the 
tenderer fails to attend the office before the end of the specified period, his tender will not be 
considered. He shall forthwith, upon and intimation being given to him of acceptance of his 
tender by the Officers duly authorised in this behalf under Article:299(I) of the Constitution. 
herein after called “the accepting authority” make security deposit of two percent of the 
value of contract in one of the forms prescribed in Tamil Nadu Public Work Account Code(i.e) 
by taking into account of the amount of Earnest Money Deposit already deposited  with the 
tender it would be sufficient to pay the balance amount to make up the  2% of the value of 
contract for the purpose of Security Deposit. 

 
5.1.1. On evaluation of Tender if it is found that if the overall quoted amount of the Tender is less than 

5 to 15% of the value put to tender, the contractor shall pay an additional security at 2% of the 
estimated value. If the Tender Discount   exceeds 15% the contractor shall pay an additional 
security deposit of 50%of the difference between the quoted amount and estimate amount. 
Failure to furnish the additional security deposit within 15 days from the date of receipt of 
acceptance order and execute the agreement shall entail cancellation of award of contract 
and forfeiture of E.M.D. furnished. 

  
If the Tender excess exceeds 20% of the value put to tender then the Tender  will be rejected. 

 
(ii) Additional Security Deposit may have  to be paid by the Successful tenderer, if called for, in 

addition to the Security Deposit of 2% which  includes the E.M.D paid along with the tender. 
 

The security Deposit together with Earnest Money Deposit and the amount with held according to 
clause : 84-1 of General Conditions to the contract, shall be retained as Security for due 
fulfillment of contract. If a cash deposit is made by the Contractor, shall follow the procedure 
laid down in the proceeding paragraph for payment of Earnest Money Deposit and Such 
Deposit shall not bear any interest. 

 
On receipt of written communication of acceptance of tender, if the tenderer fails to  pay the requisite 

security deposit within the period specified in the written communication or backsout from the 
tender  

              or withdraw his tender, the Earnest Money Deposit shall be forfeited to the Government. 
 

If the Contractor fails to carryout the contract, after paying the requisite deposits, then he will 
be liable for the excess expenditure if any incurred to complete the work as contemplated in 
the General Conditions to the Contract 

 
It shall be expressly understood by the tenderer that on receipt of written communication acceptance 

of tender from the accepting authority there emerges a valid contract between the Governor 
of Tamil Nadu and the tenderer, for execution of the work without any separate written 
agreement. Hence for this purpose, the tender documents i.e., Tender Notice, tender offered 
by the Contractor, General conditions to the contract, special conditions to the contract 
negotiations, correspondence, written communication of acceptance of tender etc., shall 
constitute a valid contract and that  will be foundation of the rights of both the Parties  to the 
contract. 

 
Provided that  it shall be open to the accepting authority to insist execution of any written by 
the tenderer, administratively considered necessary or  expedient. 
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6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also the  General 

conditions to contract contained therin,and sign the Divisional Office copy of the Tamil Nadu 
Building practice and its  Addenda Volume  in token of such study  before submittinf his tender 
unit rates, which shall be for finished work in site. He  shall  also carefully study the drawings and 
additional specification and all the docunments connected with the contract. The Tamil Nadu 
Building Practice and other connected documents with the .contract such as specifications, 
plans, descriptive specification sheet regarding materials etc., can be seen at any time 
between  10 a.m and  5.45 p.m. on office days  in this office.  

 
A Copy of the set of contract documents can also be had on payment of Rs.6,000 plus Sales 
Tax Rs.240 
 

7. The tenderers attention is directed to the requirements for materials under the Clause 
“Materials and Workmanship” in the General Conditions of contract Materials confirming to the 
I.S.I. Standards shall be used on the work, and the tenderer shall quote his rates accordingly. 

 
8. Every Tenderer is expected before quoting his rates to inspect the site of the proposed work.  

He should inspect the quarries and satisfy himself about the quality and availability of materials. 
The names of quarries and kilns etc. where from certain materials are to be obtained will be 
given in the descriptive specification sheet.  The best class of materials to be obtained from the 
quarries or other source, defined shall be used on the work . In every case the materials must 
comply with the relevant standard specification. 

 
The Tenderer’s particular attention is drawn to the sections and clauses in the General conditions of 

contract dealing with: 
 

Test, Inspection and rejection of defective materials and works. 
Carriage. 
Construction Plant; 
Water and Lighting 
Cleaning up during progress and for delivery 
Accidents. 
Delays 
Particulars of Payment. 

The Contractor should closely pursue all the specification clause which govern the rates  which 
he is tendering. 

 
10. A  Schedule of quantities accompanies this Tender Notice. It shall be definitely understood that 

the  Government does not accept any responsibility for the correctness or completeness of this 
schedule and that this Schedule is liable to alternations, by omissions, deductions or additions 
at the discretion of the  Executive Engineer,Public Works Department,or the Superintending 
Engineer, PWD.Vellar Basin Circle, Cuddalore or as set forth in the conditions of contract. The 
tenderer will, however, base his lumpsum tender on this schedule  of quantities. He should  
quote specific rates  for each item in the Schedule and the rates should be in Rupees  and in 
sum of five paise.  

 
The Rate should be written both in words and figures and the units in words. The tenderer 
should also show the total of each item and the grand total of the whole contract and quote 
in tender a lumpsum for which he will undertake to do the whole work subject to the conditions 
of contract such lumpsum agreeing with the total amount of Schedule “A”. The Schedule 
accompanying the lumpsum tenders shall be written legibly and free from erasers, over writings 
or conversion of figures corrections where unavoidable should be made by crossing out, 
initialling, dating and rewriting. 
      

11. Tenderers offering a percentage deduction from or increase on the estimate amount and 
those not submitted in proper form or in due time will be rejected. Rates or Lumpsum amount 
for items not called for shall not be included in the tender. No alteration which is made by the 
tenderer in the contract form, the conditions of contract, the drawings, specification or 
quantities accompanying same will be recognised and if any such alterations are made the 
tender will be void. 
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The tenderer should work out his own rates without reference being made to the Public Works 
Department current Schedule of rates or the Public Works Department Estimate which are not 
open for inspection by the tenderers. 

 
The price at which and the source from which certain particular materials shall be obtained by the 

Contractor are given at the end of the Schedule accompanying the tender form. Tenders must 
accept the materials at these prices and shall quote their price for finished work accordingly.  
Notwithstanding the any subsequent change in the market value for these materials, the 
charges to the contractor will remain as originally entered in the written contract. No centage 
or incidental charges will be borne by Government in connection with this supply. 

 
The attention of the tenderers is directed to the contract requirements as to the time of beginning work, 

the rate of progress and the dates for completion of the whole work and its several parts.  The 
following rate of progress and proportionate value of work done from time to time as will be 
indicated by the Superintending Engineer’sCertificates of the value of work done, will be 
required.  Date of commencement of this programme will be the date on which the site (or 
premises) is handed over to the Contractor. 

 
 

Period after the date of    Percentage of work completed based 
  Commencement       on contract Lumpsum Amount 
(vide separate sheet enclosed) 

2 
 
 

NOTE;-  The periods to be entered in Column: 1 for the purpose  of defining the rate of progress    
              may be fixed by the Superintending Engineer or Executive Engineer to suit each case. 

  
No part of the contract shall be sub-let without written permission of the Superintending Engineer, nor 

shall transfer be made by power of Attorney, authorising officers to receive payment on the 
contractor’s behalf. 

 
If further necessary information is required by the Superintending Engineer /Executive Engineer  of the 

Circle will furnish such that must be clearly understood that tenders must be received in order 
and according to instructions. 

 
The Superintending Engineer or other sanctioning authority reserves the right to reject any tender or all 

the tenders without assigning any reason thereof. 
 
The tenderizers who are themselves not professionally qualified shall undertake to employ qualified 

technical men at their cost to look after the work.  The tenderers should state in clear terms 
whether they are professionally qualified or whether they undertake to employ technical men 
required by the Department specified in the Schedule below for the work.  In case the selected 
tenderer is professionally qualified or has undertake to employ technical men under him,  he 
should see that one of the technically qualified men is always at the site of the work during 
working hours, personally checking all items of work and paying extra attention to such works 
as may demand special attention (e.g) Reinforced concrete works, etc. 

 
NOTE; A:   The employment of Technical Assistants could be based only on the value of Contract.  
Engineers with Mechanical Engineering Qualification and retired from Civil Engineering Department are 
also suitable to Supervise the Civil Engineering Works because of their experience in Civil Engineering 
fields. 
 
NOTE: B:    In case the Contractor who is professionally qualified is not in a position to remain always at 
the site of work and to pay extra attention to such work as may demand special attention (e.g) R.C. 
work, etc. he should employ technically qualified man as prescribed above. 
 
Tenderers who have not already registered themselves, as P.W.D. Contractors shall furnish evidence of 

good record and capacity to do works. 
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A tenderer submitting a quotation which the tender accepting authority considers excessive and or 

indicative of the insufficient knowledge of current prices or definite attempt at profittering will 
render himself liable to be debarred permanently from tendering or for such period as the 
tender accepting authority may decide.  The tender rates should be based on the controlled 
prices for materials price permissible for the tenderer to charge at private purchaser under the 
provision of Clause: 8 of boarding and profittering prevention ordiance 1943 as amended from 
time to time and on similar principles in regard to labour and supervision in the construction. 

 
The Contractor should offer employment to Superintending Engineer, PWD, WRO,-toddy tappers as far 

as possible.  The  number of Superintending Engineer, PWD, WRO,-toddy tappers to whom he 
can so offer employment should be mentioned in the tender and he should undertake in the 
agreement to offer such employment to such number. 

 
NOTE: This paragraph should be scored out if the cost of the work involved is less than 
Rs.10,000. 

 
The Contractor shall comply with the provisions of the Apprentices Act:1961 and the rules and orders 

issued thereunder, from time to time.  If he fails to do so, his failure will be a breach of the 
contract and the competent authority, may at his discretion, cancel the contract or invoke 
any of the penalties for the breach of contract provided in the conditions of contract.  The 
Contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the act, “Contractor shall, during the currency of the contract, ensure 
engagement of the Apprentices in the categories mentioned below who may be assigned to 
him by the Director of Employment and Training/State Apprenticeship advisor, Tamil Nadu.  The 
contractor shall train them as required under the Apprentices Act.1961, and the rules made 
thereunder and shall be responsible for al obligations of the Employer and the said Act 
including the liability to make payments to the Apprentices as required under the said Act. 

 
VALUE OF CONTRACT   CATEGORY   NO. TO  BE APPOINTED 
 
Rs.1 Lakh & upto Rs.3 Lakhs 1. Building Constructor    1 
    2. Brick Layer     1 
 
Above Rs.3 Lakhs  1. Building Constructor                 1 
Upto Rs.10 Lakhs   2. Brick Layer     1    
    3. Diploma Holder in Civil Engg.   1   
 
Above Rs.10 Lakhs &  1. Building Constructor                1  
Upto Rs.50 Lakhs.  2. Brick Layer                   1  

        3. B.E.(Civil) or Equivalent                 1  
        degree holder        

 
“Unless the Contractor has been exempted from engagement of  Apprentices by the Director 
of Employment and Training / State Apprentice ship Advisor, a Certificate to the effect that the 
contractor has discharged his obligation under the said Act satisfactorily should be obtained 
from the Director of Employment and Training / State Apprenticeship Advisor and the same 
should be produced by the Contractor for final Payment in the settlement of the Contract”. 

 
The Contractor should employ one I.T.I. Trained Manson for every Ten Masons or parts thereof.  In case 

of non-availability of I.T.I. Trained Mason, the contractor should obtain the prior approval of The  
Superintending Engineer concerned before proceeding with the contract with the other kinds 
of Masons. 

 
(sd./) 

SUPERINTENDING ENGINEER, PWD/WRO, 
Vellar Basin Circle,. 

CUDDALORE. 
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APPENDIX: II (A) TO TENDER SCHEDULE 
To 
His Excellency the Governor of Tamil Nadu, 
Represented by the Superintending Engineer, PWD, WRO  
Vellar Basin Circle, Cuddalore  
 
Sir, 
 
           I / We hereby tender and if this tender be accepted undertake to execute the following works 
viz. 
 
 
 
 
 
As shown in the drawing and describing in the specification deposited in the Office of The  
Superintending Engineer,, P.W.D. Vellar Basin Circle, Cuddalore  with such variations by way of 
alternations or additions to an omissions from the said works and method of payment as are provided 
for in the “Conditions of Contract” for the sum of Rs. --------------------------------------------------------------------------
-------------------------------------------(Rupees -----------------------------------------------------------------------------------------------
----------------------------) 
Of such other sums as may be arrived at under the Clause of the General Conditions to the Contract 
relating to “Payment on Lumpsum basis or by final measurement at unit prices”. 
 
I / We have also completed the priced list of items in Schedule: A(in words and  figures) annexed for 

which I / We agree to execute the work and receive payment on measured quantities as per the 
General Conditions to the Contract. 

 
I / We do hereby distinctly and expressly declare and acknowledge that before the submission of 

tender I /We have carefully followed the instructions in the Tender Notice and have read the Tamil 
Nadu Buildings Practice and the General Conditions to the contract therein and the Tamil Nadu 
Building Practice addenda volume and that I/ we have made such examination of the Contract 
documents and of the Plans, Specifications, quantities and of the location, where the said work is 
to be done and such investigation of the work required to be done and in regard to the materials 
required to be furnished as to enable me to thoroughly understand the intention of same and the 
requirements conveniently stipulation and restrictions contained in the contract and in the said 
plans and specifications, and distinctly agree that I / We will not hereafter make any claim or 
demand upon the Government based upon or arising out of any alleged misunderstanding or 
misconception or mistake on my/our part of the said requirements, convenants, stipulations 
restrictions and conditions. 

 
I  / We enclose an Income Tax verification Certificate.  I / We being a registered  Public Works 

Department Contract. 
 

I / We have already produced an Income Tax Verification Certificate during the current Calender 
Year in respect of 
 
    (here particulars of the previous occasions on which the Certificate was produced should be 
given. 
 
The legal address of the Contractor for Services of all letters and notices will be as follows: 

 
5.(I)(a)  I / We enclose herewith a chalan for the payment of the sum of 
Rs…………………………………………….(Rupees -----------------------------------------------------------------------------------
-----------------------------------------------------) as Earnest Money not to bear interest. 
 
5.(I)(b)         I / We have paid Rs. -----------------------------------(Rupees --------------------------------------------------------
------------------------------------------------------------) as Earnest Money of Rs.-------------------------------------(Rupees -----
-----------------------------------------------------------------------------------------------------------------------------------------------------) 
 
Since I am / We are 
 
And eligible to pay the Earnest Money Deposit at Concessional rates. 
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5.(I)(C)    In lieu of cash deposits, I / We have enclosed 
 a                        bearing No.                           Date: 

issued by : for a value of Rs.-----------------------(Rupees ---------------------------------------------------------------
------------------------------------------------------------) 
drawn / endorsed / pledged in favour of The  Superintending Engineer, Public Works 
Department, Vellar Basin Circle, Cuddalore. 

5(I)(D) I am / We are 
and hence exempted from payment of Earnest Money Deposit   

6.  If my / our tender is not accepted, this sum shall be returned to me / us on application when 
intimation is sent to me / us of rejection or at the expiration of two months from the date of this 
tender, whichever is earlier.  If my / our tender is accepted, the Earnest Money shall be retained by 
the government as Security for the due fulfillment of contract.  If intimation being given to me / us 
by the authority authorised by the Governor under Article: 299 (1) of the Constitution (hereinafter 
called “the accepting authority) of acceptance of tender, I / We fail to make the additional 
security Deposits, then I / We agree to the forfeiture of Earnest Money Deposit.  Any notice required 
to be served on me/ us hereunder shall be sufficiently served on me / us if delivered to me / us 
personally or forwarded to me / us by post (Registered or Ordinary) or left at my / our address given 
herein.  Such notice shall, if sent by Post deemed to have been served on me / us at the time when 
in due course of Post would be delivered at the address to which it is sent. 

I / We fully understand that on receipt of Communication of acceptance of tender from the accepting 
authority, there emerges a valid contract between me / us and the governor of Tamil Nadu and 
the tender documents, i.e. Tender Notice, Tender with Schedules, General Conditions to the 
contract and special conditions of tender, negotiation letters, communication of acceptance of 
tenders, shall constitute the contract for this purpose and be the foundations of rights of both 
parties, defined in Clause (iv) of Tender Notice, provided that, it shall be open to the accepting 
authority to insist on execution of any written agreement by tenderer, if administratively considered 
necessary or expedient. 

I / We have also signed the copy of the Tamil Nadu buildings Practice and National buildings Code and 
Addenda Volume thereto, maintained in the Division Office, in acknowledgment of being bound 
by all conditions of the clause of the General conditions to the contract and all specifications for 
items of works described by a specification number in schedule. A and conditions of the tender, 
negotiation letters communications etc. 

In consideration of the Payment of Rs.-------------------------(Rupees ----------------------------------------------------------
-------------------------------------------------) or such other sum as may be arrived at under the clause of the 
General conditions to the contract, relating to payment on Lumpsum basis or by final 
measurement at unit prices.  I / We agree, subject to said conditions to execute and complete the 
works shown upto the said drawing serially from Number: 1 to inclusive of Schedule –B and 
described in the specifications Schedule – C and to the extent of probable quantities shown in 
Schedule – A with such variations by way of additions to or alterations or deductions from the said 
work and method of payment therefore as are provided for in the said conditions. 

10. The term “Executive Engineer” in the said conditions shall mean the Public Works Officer incharge 
of the Divisions having jurisdiction for the time being over the work who shall be competent to 
exercise all the powers and privilege reserved herein favour of the Government with the previous 
sanction of or subject to ratification by the competent authorities in case where such sanction or 
ratification may be necessary and who has been duly authorised under Article: 299 (1) of the 
Constitution. 

11. I / We agree that the time shall be considered as the essence of this contract and to commence 
the work as soon as this contract is accepted by the competent authority as defined by the Tamil 
Nadu Public Works Department Code and the site (or premises) is handed over to me / us provided 
for in the said conditions and agree to complete the work within stipulated period mention in the 
agreement.  Months from the date of such handling over of the site or (premises) and to show 
progress as defined in the tabular statement (Rate of Progress) subject never the less to the 
provisions for extension of time contained in Clause: 56 of the General conditions to the contract 
appended to the Tamil Nadu Building Practice. 

1. I / We agree that upon the terms and conditions of this Conditions of this Contract being 
fulfilled any performed to the satisfaction of the Superintending Engineer, the Security 
Deposited by me / us as herein before received or such portion thereof as I / We may be 
entitled to under the said conditions be paid back to me / us as provided in Clause: 64 General 
conditions to the Contract. 
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2. I am / We are professionally qualified and my or our qualifications are as follows: 
 

I / We in pursuance of clause of Tender Notice undertake to employ the following Technical Staff 
for supervising the work and will see that one of them is always at during working hours personally 
checking all items of works and paying extra attention to such works as may require special 
attention (e.g) reinforced Cement Concrete 

 
NAME OF TECHNICAL STAFF PROPOSED   QUALIFICATION AND 
  TO BE EMPLOYED         EXPERIENCE 
 
1. 
 
2. 
 
3. 
 
 

3. I / We agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 
general conditions to the contract shall be: 

 
The Superintending Engineer of the Palar Basin Circle, Chennai-5 in case the value of Claim is upto 

Rs.50000 and (ii) I / We agree that in case, the value of claim is Rs.50,001 and above, the 
remedy will be through the competent Civil court only. 

 
4. In Pursuance of  negotiation with Superintending Engineer, Vellar Basin Circle, Cuddalore  on  

 
  I / We agree to reduce the rates for the items in the schedule as follows: 
 
Sl.No.  Item No.            Short description         Reduced rate per unit 
 1.     2.           3.      4 . 
 
 
 
 
 
DATE: 

   SIGNATURE OF THE CONTRACTOR 
 
16.   On behalf of the Governor of Tamil Nadu and as duly authorised by the Governor under Article: 
299(1) of the constitution the above tender for a value of Rs.                           (Rupees                                               
      )is accepted on this day 
 
 
 

           
 SIGNATURE AND DESIGNATION 

 
 

SIGNATURE OF THE WITNESS IN FULL ADDRESS 
WITH NAME IN BLOCK LETTERS: 
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VELLAR BASIN CIRCLE, CUDDALORE 
ANNEXURE 

 
PARTICULARS TO BE FURNISHED BY TENDERER 

 
 
1. Name of Tenderer   : 
 
2. Name of  Work    : 
 
 
3. Date of Tender    : 
 
4. Total value of Tender   : 
 
5. Details about EMD Enclosed for this 

tender and its validity period 
 
6. Registered clause of  the tender   with 

monetary limit   and department     in  
which registered (Certified copy of the 
registration should be enclosed)  : 

 
7. Recent works executed    (Details about 

name and place of work, value of works 
etc., should be given)   : 

 
8. Works under execution (Details about 

name and place of work, value of works 
etc. should be furnished)   : 

 
9. Command of labour in brief.  : 
 
10.       Turn over of previous year (Particulars 

for a period of Three consecutive years 
to be furnished)    : 

 
11.       Whether Income Tax Clearance Certifi- 

cate is enclosed ?  If not when it will  
be produced    : 

 
12. a)  Whether Sales Tax Clearance 
             Certificate is enclosed? If not when  
 it will produced.    : 
 
        b)  Sales Tax Regd. Number   : 
 
13.      Name of Technical Persons together  

     with the qualification to be employed ? : 
 
14.       Details of Machineries available   : 

 
 
 
 

 
SIGNATURE OF TENDERER. 
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TENDER  SCHEDULE 
 
 
 
 
Name of  work:  

Desilting of Sengal Odai – South End Portion of Agaraputhur 
Village in Kattumannar Koil Taluk in Cuuddalore. 

 
 
 
I/We 
 

offer to execute the above work with tender Percentage of  

plus (+)  %        
 

(OR) 
 

minus (-)  %        
  
over the department estimated value of work indicated above incase of variation in 

quantity of various items of works during execution. I/We agree that the amount 

payable for individual item of work to be as per the department unit rates indicated 

in the Tender Schedule Percentage for the item as varied in accordance with the 

Tender Percentage and total quantity of work done.  The percentage mentioned 

above shall not apply at the cost of materials supplied by Department but only to 

the balance representing the value of the net  work done. 

 

 
Contractor.
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VELLAR BASIN CIRCLE :  PUBLIC WORKS DEPARTMENT/ WATER RESOURCES ORGANIZATION CUDDALORE.   
SCHEDULE A 

Name of Work : Desilting of Sengal Odai South End Portion of Agaraputhur Village in Kattumannar Koil Taluk  
       in Cuddalore District.                              

Date of Tender : 21.11.2007  upto 3.00PM EMD: 14,300/- 
Sl. 
No. 

Approximate 
quantity in words 

and figures 
Description 

TNBP No. 
or other 

specification 

Rate in 
figures and 
in words 

Unit in  
figures and 
in words 

Amount 

1. 2 3 4 5 6  

1. 43500 M3   Rs 31.45 1M3 Rs 1368075.00 

  

(Forty Three 
thousand and 
Five Hundred  
cubic metre ) 

Earth work in all soils except hard rock requiring blasting and 
conveying for formation of bund with lead of 0 to 100m deploying 
earthmoving machineries and tippers including benching formation of 
bunds, breaking clods, sectioning etc. complete complying with standard 
specification as directed by departmental officers. 

SS 20 A 
IS 4701  

1968 

( Rupees  
Thirty one 
and pasie  
Forty five 

only ) 

(one cubic 
metre) 

  0 
2. 21750 M3   Rs 2.60 1M3 Rs 56550.00 

  

( Twenty One 
thousand 

seven hundred 
and fifty  

cubic metre ) 

Earth work in all soils except hard rock requiring blasting and conveying 
for formation of bund with an extra lead of every 100 metre or part 
thereof deploying earth moving machineries and tippers including 
benching, formation of bunds, breaking clods, sectioning etc., completed 
with standard specification and as directed by departmental officers.  

SS 20 A 
IS 4701  

1968 

( Rupees 
Two 

and pasie  
sixty only ) 

(one cubic 
metre) 

 0 
      Total         Rs 1424625.00 
   ( Two Items only )    Rs. 1424625.00 
   ( Rupees Fourteen Lakhs Twenty Four Thousand Six Hundred and Twenty Five  only )    
          
     (Sd) X X X X    

     Superintending Engineer, PWD, WRO, 
     Vellar Basin Circle, Cuddalore 

 



SCHEDULE – B 
 

Sl.No. Description No. of Plans 
 
1. 

 
Index Plan 

 
1No. 

2. Cross Section 1No. 
   

 
 

RATES OF PROGRESS 
 

 The following rate of progress and proportionate value of work done from time to time as will 
be indicated by the Superintending Engineer,  Certificates for the value of work done will be required. 
 
 Date of commencement of this programme will be the date on which the site (or Premises) is 
handed over to the contractor. 

Period after date of 
commencement Percentage of work completed Cumulative 

FIRST MONTH 40 % 40 % 
SECOND MONTH 60 % 60 % 
 
 The entire work should be completed and handed over to the Department at the end of  Two  
months. 

 
 

sd/xxxx 
SUPERINTENDING ENGINEER, PWD, WRO, 

VELLAR BASIN CIRCLE, CUDDALORE. 
 

SCHEDULE-C 
 

SPECIAL CONDITIONS AND SPECIFICATION 
1. General : 

The general conditions of the contract and Drawings shall be read in conjunction with the Special 
Conditions and Specifications and matters referred to shows or described in the former are not 
necessary repeated in the later. 
 

Now withstanding the Sub Division of Special Conditions and specifications under different holdings 
every part of its shall be deemed supplementary and complimentary to every other part and shall 
be read with it to  so far as it may be practicable to do so. 
 

2. Drawings : 
The following drawings shall form part of the contract-Vide Schedule B 

3. Nature of work: 
The work contemplated under this estimate. 

4. Site of work : 
a) Before tendering, the Contractor shall visit the site and acquidite himself with then exact nature 

of the site, conditions and nature of work to be executed. 
b) No claims for extra payment will be considered by reasons of any difficulty, which arise during 

the progress of work. 
c) An arrangement for water supply has to be made by the Contractor at his own cost.  The rates 

quoted should include this. 
d) The work to be carried out is situated at Agaraputhur Village.  
 

5.    Access to the site : 
a) The contractor may obtain access to the site by existing roads if any improvements to the road 

or maintenance is required for this work, he shall have to do at   his own cost without claiming 
extra. 

b) The contractor shall be required at his own expenses to make good and reinstate at any time 
during the period, the work to the satisfaction of the Executive Engineer, PWD/WRO, Coleroon 
Basin Division, Chidambaram or his representative, any damages caused to the roads, 
buildings, where such damage has been caused either directly or indirectly by the contractor 
on the Execution of his work.  

 



 

6.  Specifications for the Fine Aggregate: 
 

a) The Type and sources of all fine aggregate for Concrete whether RCC or mass concrete or 
cement mortar shall be approved by the Superintending Engineer, or his representative. 

b) The fine aggregate, for concrete whether reinforced or not shall be clean, sharp not natural 
rivers and shall be free from coagulated lumps.  Vegetable matters, clay balls, chalk, organic 
matter and other impurities. 

c) Unless actually Clean all sand shall be thoroughly washed in fresh water at the Contractors 
cost, to the satisfaction of the Superintending Engineer, or his representatives. 

d) The sand shall be stored on hard platform or brick soling and shall be protected adequately 
against mixing dust, organic matters and other impurities. 

 
5. Coarse Aggregate: 

a) The type and source of coarse aggregate for concrete whether reinforced cement concrete 
(or) mass concrete shall be approved by the Superintending Engineer, or his representative. 

b) The coarse aggregate for reinforced concrete shall consist of best quality granite stone chips.   
They shall be strong durable clean and free from adherent coatings irrable fleaky and 
laminated plans shall not be present. 

c) Unless initially clean, the coarse aggregates for reinforced concrete shall be washed in fresh 
water to the satisfaction of the Superintending Engineer, or his representative. 

d) The coarse aggregate both for reinforced and mass concrete work shall be stored on hard 
platform. 

 
Sd/xxxx 

SUPERINTENDING ENGINEER, PWD, WRO, 
VELLAR BASIN CIRCLE, CUDDALORE. 
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S C H E D U L E – D 

 
RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS  
 

 The contractors special attention is invited to Clause 17,30, 39 and 51 of the Preliminary 
Specification to the Tamil Nadu Building Practice Code and he is requested to provide at his own 
expense the following amenities to the satisfaction of the Executive Engineer. 
 

1. First Aid: 
At the work site there shall be readily accessible place of First Aid and appliance and 
medicines including adequate supply of sterilised dressing and sterilised cotton.  The appliance 
shall be kept in good order.  Applicable to all cases of works other than those relating to roads, 
Channels and canals when a minimum of fifty workers are employed shall be readily available 
during working hours. 
 
The contractor shall at his own expenses provide or arrange for the provision of foot wear for 
any labour, doing cement mixing work and the works involving the use of tar, mortar, etc. to 
the satisfaction of the Engineer in charge and on his failure to do so.  The Government shall be 
entitled to provide such facilities and recover the cost from the Contractor. 

 
2. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be provided to the working people on a 
scale of not less than three gallons per head per day.  

b) Where drinking water is obtained from the Public Water Supply each work place shall be 
provided with storage tank where such drinking water shall be stored.  

c) Every Water Supply storage shall be at a distance not less than 50 ft. from any latrine drain 
or of any other sources of pollution.  The well shall be properly chlorine, after before water is 
drawn from it for drinking.  All such well shall be entirely closed in and be provided with a 
strap door, which shall be dust and waterproof. 

 
3.  Washing And Bathing Places: 

Adequate washing and bathing place shall be provided separately for men and women.  
Such Places shall be kept in clearly and mainly condition, bathing or washing should not be 
allowed in nearby-drinking water well. 

 
4. Latrine and Urinals: 

There shall be provided within the limits of every places, latrines and urinals in the accessible 
places and the accommodation separately for each of them shall be in the following 
procedure may be adopted as directed by the Superintending Engineer, if any particular case. 
1) Where number of persons employed does not exceeds. 50 – 2 seats 
2) Where the Number of Persons employed exceeds 50 but not exceed 100 – 3 seats 
3) For every additional 100 persons 2 seats. 
If women are employed separate latrines and Urinals screened from those for men shall be 
provided on the same procedure as above. Except in work places provided with Water, 
flushed latrines connected with water borne sewage system.  All Latrines shall be provided with 
receiptables on dry earth system, which shall be cleaned at least four-time daily and at least 
twice during working hours and tarred inside and outside at least once a year. 
The excepts from the Latrines shall be disposed off at the Contractors expenses to out side pits 
approved by the Local Public Health authority.  The Contractors shall also employ adequate 
number of scavengers and Conservancy staff to keep the Latrine and Urinals in a clean 
condition.  

Shelter During Rest: 
At every work place at which 50 or more Women workers are ordinarily employed there shall 
be provided top huts on suitable size for the use for Children under the age of six years belong 
to women.  One hut shall be used for infants, games and play and the other as their bedroom.  
The huts shall not be constructed on a lower standard that the following. 
a)   Thatched Roofs      2) Mud Floors and Walls; 
b)   Planks spread over the Mud floor and covered with matting 
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c) Where the Number of women workers is more than 25 but less than 50, the Contractor shall 

provide at least one hut one dias to look after the children of women workers. 
d) The creche or chreches shall be properly maintained and necessary equipment like toys etc. 

shall be provided. 
e) The Huts shall be provided with suitable and sufficient openings for light and ventilation.  There 

shall be two attendances, sanitary utensils shall be provided to the satisfaction of the Health 
Officers of the area concerned and mother of the Children. 

Canteens : 
 

A cooked food canteen of a moderate scale shall be provided for the benefits of Workers if it is 
to be considered expedient. 

Ambulance Facility: 
 

Where large work places are situated in Cities, Town or their suburbs and no beds considered 
necessary owing to the proximity of City of Town Hospitals suitable transport shall be provided to 
facilitate removal of urgent cases to these hospitals.  At other work places some conveyance 
facilities such as car shall be kept readily to take injured person/persons suddenly taken seriously ill, 
to the nearest hospitals. 

Sheds for Workers: 
 

The Contractor should be provide at his own expenses sheds for Housing his workmen.  The sheds 
shall be on a standard not less than the cheap shelter type to live in which the work people in the 
locality are accustomed to A floor area of about 8 feet into 5 feet for two person shall be provided.  
The sheds are to be in a row with 5 clear spaces between sheds and 800 feet clear span between 
rows conditions permits.  The work people came shall be laid out in units of 400 persons each, unit 
to have a space of 40 feet on each site. 
 

Labour Regulations: 
 
1. SCAFFOLDINGS 
a) Suitable scaffoldings shall be provided for workmen for all work that cannot be safely done 

from ladder or by other means.   
b) Scaffold, shall not be constructed or taken down or substantially altered except. 

Under the Supervisions of a competent and responsible persons. 
As far as possible by competent workers possessing adequate experience in the kind of work. 

c) All scaffolds and appliances connected herewith and all ladder shall 
i) Be of sound materials, 
ii) Of adequate strength having regard to the load strains to which they will be subjected 

to and  
 

d) Scaffolds shall be so constructed then no party thereof can be displaced of in consequence of 
nominal use. 

e) Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the 
strength and stability of the scaffolds. 

f) Before allowing scaffolds to be used by his workmen every Employer shall whether the scaffold 
has been operated by his workmen on every Employer shall take steps to ensure that in 
complies fully with the requirements to this articles. 

 
II. WORKING PLAT FORMS, GANGWAYS AND STAIRCASE SHALL BE: 
 
1) A) Of so constructed that no part thereof gangways unduly or unequally.  
 

B) So constructed and maintained having regard to the prevailing conditions as reduce as far     
     as  practicable risks of persons tripling of slipping. 
 
C) Be kept free from any unnecessary obstruction. 
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2) In the case of working platforms, gangways working places and stairways at a height 

exceeding that to be prescribed by National Laws of Regulations. 
a) Every working Platform and every gang ways shall be closely and boarded unless other 

adequate measures are taken to ensure safety. 
 
b) Every working platform and every gangway, shall have adequate width and every working 

platforms gangway working place and stairway shall be fenced. 
 
III. 1) Every opening in the floor of a  building or in a working platform shall except for the time and 

the extent required to allow the excess of persons or the transport of shifting of materials be 
provided with suitable means to prevent the fall or persons or materials. 
 
2) When persons are employed on a roof where there is a danger of falling from a height 
exceeding that to be prescribed by National Laws or Regulations suitable precautions shall be 
taken to prevent he fall of persons or materials. 

 
IV. 1. Some means of access shall be provided to all working platform and other working places. 

2. Every place where work is carried on and the means of approach there shall be adequately  
    lightened.  
 
1. Every ladder shall be securely fixed one of such length to provide secure hand hold  

and foot   held at every positions at which it is used. 
 

2. Adequate precautions shall be taken to prevent danger from electrical equipment. 
 
3. No materials on the site shall be so stacked or placed at to be caused danger of any 

persons. 
 

2. HOISTING APPLIANCES: 
 

1. Hoisting machines and tackles, including their attachment anchorage and support shall;  
 

a) Be of good mechanical construction superior material and adequate strength and free 
from patent defect and  

 
b) Be kept in good repair and in good working order or as means of suspension shall be 

suitable quality and adequate strength and free from patent effect conveyance facilities 
such as a car, suddenly taken serious, ill, to the nearest hospitals. 

 
2) Every rope used in hoisting or lowering materials or as means of suspension shall be suitable 

quality and adequate strength and free from patent effect. 
 
3) Hoisting machines and tackle shall be examined and adequately tested after erection on the 

site and before use and re-examined imposition at intervals to be prescribed by National Laws 
or Regulations. 

 
4) Every chain, ring, hock shakle, swivel and pully block, used in hoisting or lowering materials or as 

a means of suspension shall be periodically examined. 
 

5) Every crane driver or hoisting appliance operator shall be properly qualified. 
 

6) No person under age to be described in National Laws or regulations shall be in control of 
hoisting machine including any scaffold,  which are given to the operator. 

 
7) In case of every hoisting machine and of every chain hook, swivel and pully block used in 

hoisting or lowering or as a means of suspension in the safe working load shall be ascertained 
by adequate means. 

 
8) Every hoisting machine and all gear referred to in the proceeding paragraph shall be plainly 

marked with the safe working load. 
 

 18



 

 
 

9) In the case of hoisting machine and having a variable safe working load each safe and the 
conditions under which it is applicable shall be clearly indicated. 

 
10) No part of any hoisting machine or any gear referred to in para : 7 above of this article shall be 

loaded beyond the safe working load except for the purpose of testing. 
11) Motor gearing transmission, electric wiring other dangerous parts of hoisting appliance shall be 

provided with efficient safeguard. 
12) Hoisting appliances shall be provided with such means, which will reduce a minimum risk of 

accidental decent of the load. 
13) Adequate precautions shall be taken to reduce to a minimum risk of any part of a suspension load 

becoming accidentally displaced. 
 
11.   SAFETY EQUIPMENT AND FIRST AID: 
1. All necessary personal safety equipment shall be kept available for the use of the persons 

employed at the site and be maintained in a condition suitable for immediate use. 
2. The workers shall be required to use the equipment has provided and the employer shall take 

adequate steps to ensure proper use of the equipment by the concerned.  
3. When work is carried out in proximity to any place where there is a risk, necessary equipment 

shall be provided and kept ready for use and all necessary steps shall be taken for the prompt 
rescue of any person in danger. 

4. Adequate provision shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 PAYMENT  
1. Where there are complaints for non-payment of wages will be with held pending a clearance 

certificate from the Labour Department. 
2. All payment of wages shall be made on a working day except when the work is completed 

before the expiry of the wages period of which case final payment of bill beyond within 48 
hours of the last working day.  The term working day means a day on which the work on which 
the Labour is employed in Progress. 

3. Any person aggrieved by the decision of the Commissioner of Labour or Officers deputed by 
him to conduct enquiry may appeal against such decision of the Chief Engineer-in-Charge of 
the works.  The commissioner of Labour shall be the appellate authority in this regard. 

4. The Contractor is bound to allow or cause to be allowed to the Labourers directly of indirectly 
employed in the works one-day rest for six days continuous work and pay wage at the same 
rate as for duty.  In the event of default the Superintending Engineer, or the Assistant 
Superintending Engineer, concerned shall have the right to deduct the sum or  sums not paid 
on account not Wages for Weekly Holiday to any labourers and pay the same to the persons 
entitled there to from any money due to the Contractors. 

5. In case on appeal is made by the Contractor under clause.3 about actual payment to 
Labourers will be made by The Executive Engineer after the Commissioner of Labour has given 
his decision on such appeal. 

 
6. i)    A workmen shall be entitled to be represented in any investigation or enquiry under  these  
7.       regulations by: 

a) All Officer registered Trade Union of which he is a Member 
b) An Officer registered Trade Union of which the Trade Union referred to kin 

Clause is awaited. 
       ii)     Where the Employer is not a member of any Association or by of an officer of an  

Association of Employer Connected with or by other employed engaged in the Industry in  
 which the  Employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
enquiry these regulations.  All fines realized from the workers shall be applied on only to 
such purpose beneficial to the person employed as approved by a specific authority: 
 
a) The worker is not a Member of any Registered Trade Union 
b) An Officer of a Registered Trade Union connected with or by other workmen 

employed in the Industry in which the Worker and employee. 
 

iv) a) An Officer of an association of Employers to which he is a Member. 
b)  An Officer of a Federation of Association of Employers to which the 

Association referred to in Clause : a) above is affiliated. 
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7. The Contractors shall maintain a Wage register of each Worker in such form as may be 

convenient, but at the same time it shall include the following particulars: 
 i)  a)    Rate of Daily or Monthly wages. 

 b)    Nature of work on which employed. 
a)  Total No. of days worked during each wage  
b) All deductions from the wages with an indication in each case of the ground for 

which the deduction made. 
c) Wages actually paid for each wage period. 

 
ii) The contractor shall also maintain wage card for each worker employed on the work.  

The wages slip should also contain the particulars as in the above clause.  Every 
contractor should get the signature or their thumb impression of every worker in the 
Wage books. 

 
SPECIAL CONDITIONS 

IN GENERAL TO ACCOMPANY THE TENDER SCHEDULE  
The work shall be carried out in strict accordance with Tamil Nadu Practise and its Addenda Volumes. 

 
CEMENT: 
2-10 

i. The Contractor has to make his own arrangements for the procurement and supply of 
the required cement of best quality as per Indian Standard specification at his cost. 

ii. The rates for several items of works involving the use of cement shall be inclusive of cost 
of cement. 

iii. The contractor shall make his own arrangements for storage of cement at site. 
 
STEEL 
11-15 

i. The Contractor has to make his own arrangements for the procurement and supply of 
the required steel, binding wire of best quality as per Indian Standard specification at 
his cost. 

ii. The rates for several items of works involving the use of steel shall be inclusive of cost of 
steel. 

iii. The contractor shall make his  own arrangements for storing the steels at site 
5. The sheds for storing materials should be put up the Contractor at his own cost.  He should also 

dismantle the store sheds and clear the site at his cost, on completion of the works. 
 
3. WATER REQUIRED FOR THE WORK: 
17.  The water requirements must be made by the Contractor at his own cost for the works. 
 
18. Departmental machinery to the extent available will be supplied to the Contractor and the hire 
charges will be recovered for the machinery from the Contractor’s Bill at the use rates fixed by the 
department for actual hours of working.   The total working hours will be added and rounded off to the 
next full hour at the close of the day, the Contractor has to make his own arrangements for the 
machinery, which are not available in the Department. The Contractor cannot claim use of 
Departmental machinery as a matter of right. 

 
5.  Employment of Technical Person: 
19. The tenderer who are themselves not professionally qualified shall undertake to employ qualified 
technical men at their own cost to look after the work.  The Tenderers should state in clear terms 
whether they are professionally qualified or whether they undertaken to employ technical men 
required by the Departmental specified in the schedule below for the work.  In case the selected 
Tenderers is professionally qualified or has undertaken to employ technical men under them, the should 
see that the technically qualified men is always at site of works during working hours personally 
checking all item of work and paying extra attention, to such work as may demand special attention.  
Details of the technical personal has to be employed is as follows. 
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Sl.   
No Value of contract Qualification and Number of Technical Assistants to be employed 

Above Rs,. 1 Lakh and 
Upto 5 Lakhs 1. i) One diploma holder in Civil Engineering (or) one retired Junior Engineer  
Above Rs 5 Lakhs and 
upto Rs.10.00 Lakhs 

i) One BE (Civil) (or) one retired Assistant Executive Engineer/Assistant Divisional 
Engineer.  (or)One diploma Holder with three years experience  2. 
i) One BE (Civil) with three years experience plus one Diploma Holder in Civil 
Engineering (or) one retired Assistant Superintending Engineer, plus one Diploma 
holder in civil Engineering (or) two diploma holder in civil Engineering  with three 
and five years experience re respectively. 

Above Rs.10 Lakhs and 
upto Rs.25 Lakhs 3. 

i) One BE (Civil) with three years experience plus two diploma holder in civil 
engineering (or) One BE Civil with three years experience plus two retired Junior 
Engineer. (or) One retired  Assistant Executive Engineer,/Assistant Divisional Engineer 
plus two Diploma Holder in Civil Engineering. 

Above Rs.25 Lakhs upto 
Rs.50 Lakhs 4. 

To be examined in individual case depending on the nature of work and the 
technical skill involved and defined in the  tender notice regarding the number of 
qualified technical personal to be employed.  5. Above Rs.50 Lakhs 

 
20. If the Tenderer, who is not professionally qualified fails to employ the technical men indicated 

above on the works penalty will be levied as follows during the period of non employment of the 
Technical men. 
  
A penalty of Rs.2000 per month for Diploma holder and Rs.5000/- per month for Degree holder is 
levied. 

 
Notice : 

In case the Tenderer who is professionally qualified not in a positions to remain at the site of 
work during the working hours personally checking all items of work and paying extra attention 
to each work as may demand special attention, he should employ technically qualified men 
as mentioned above.  

 
EMPLOYMENT OF LABOUR : 
21. The Tenderer shall not employ the labour below the age of 12 year.  He should offer 

employment to Ex-Servicemen extoddy tapper and unemployed Agricultural Labourers as far 
as possible. 

22. One ITI Trained Mason for every 10 persons or part there of should be employed. 
23. Sufficient Labourers as may be required by the Executive Engineer, shall be employed on the 

work so as not slow down the progress of work. 
24. The tenderer shall have not claim for any loss due to unforeseen circumstance including 

suspension of work on any cause. 
25. Accidents to persons employed by the Contractor resulting in compensations being paid as 

per the Workmen’s Compensation Act, shall be to the Contractors, Account. 
26. The Contractors shall take all precautions necessary to avoid accident and he shall indemnify 

the Department for any loss or deemed to any loss or demand to any person or Government 
property any Compensation payable to any body. 

 
ACCOMMODATION FOR THE USE OF CONTRACTORS: 
27. The Contractor should provide at his own cost, all accommodation which will be required for 

housing his skilled and unskilled Labourers, Engineers and other Staff in addition provide at his 
own cost the Garages, Shelters and other temporary service Buildings required.  Land required 
for putting up such accommodations will be given to the charge to the Contractors. 

 
CARTAGE OF MATERIALS: 
28. The quarry specified in the schedule is the nearest work spot wherein the materials as per 

specification and requirements are now available.  But if the quarry containing similar materials 
equivalent value specification happens to be at nearest distance to the work spot than to the 
quarry noted in the Schedule, the Executive Engineer, shall have the right to ask the Contractor 
to quarry the required materials only from the nearest quarry and to allow rates for the same 
based on the lesser lead, during the time of execution of work. 

29. If the Contractor bring materials such as bricks, bricks jelly, sand stone, stone jelly etc. from a 
quarry nearer than that given in the Schedule, rate will be reduced proportionately including 
Tender cut if any allowing for the shorter lead while making payment. 
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PAYMENT: 
30. Payment will be made on detailed measurements.  Any one the items in the Schedule may be 

omitted or altered radically and no variation in the rate shall become payable to the 
Contractor on the account of such omission of items of variation in quantities.  

31. Intermediate payment will not be made unless the value of work done measured upto date 
exceeds Rs.2000/- 

32. Before payment of final bill the Contractor shall produce certificate from the Income Tax 
authority that all Income Tax payable by him upto date has been paid and certificate from the 
Sales Tax authorities that all the Sales Tax payable by him upto date has been paid. 

33. The Executive Engineer, will be at liberty to carryout any portion of the work at any time, either 
departmentally or through any other in the interest of Government without assigning any 
reason to the Contractor who is actually doing the work and The Executive Engineer,’s decision 
will final and binding on the Contractor. The Contractor is not entitled for any compensation on 
account of this. 

34. In the event of works being transferred to any other Circle,/Division/Sub Division having 
jurisdiction over the work shall be competent to exercise all the powers and privilege reserved 
in favour of the Government. 

35. The Tenderer shall fill in column:7 of the Schedule. 
36. The rates should be inclusive of all taxes payable to the Government by the Tenderer. 
37. The rates shall be for the finished items of works and no extra will be paid for seniorage 
38.  Amount of 2% of the value of work including cost of materials supplied Departmentally such as  

Cement will be deducted towards income tax from Contractor’s bill at each stage of 
payment. 

39 Tenders with tampered seal will not be accepted. 
40. Tenders containing over writing’s or correction, which are not attested by the Tenderer, will be 

liable for rejection. 
41. Tenderers received without EMD will be summarily rejected 
42. The site is cleaned by the Contractor after completing the works as required by the 

Departmental Engineers. 
43.   The works shall be carried out without any hindrance or damage to the existing cross masonry 

work such as bridges, Super passage, Sluices etc. 
44. The rate in the Schedule for different items of works for finished work and no extra will be paid 

baling water shoring strutting etc. 
45. The Tenderers shall inspect the site of work before Tendering and satisfy himself as to the nature 

of work materials provided and their availability etc. 
46. Additional items of works not contemplated in the Schedule should not be executed without 

the written order of the Superintending Engineer, and payment for such item of work will be 
made only after rate for such additional items are settled in advance and accepted by 
competent authority. 

47. Any amount becoming due from the Contractor on account of the Contract, even after 
effecting recoveries from the bills for this work and other works entrusted to the Contractor will 
be arranged to be recovered from the Contractors under the provisions of the revenue 
Recovery Act. 

48.a)  For all modifications, omission, or additions to the drawing and specifications, the  
Superintending Engineer, will issue Revised Plan or written instructions or both.  No modification 
omission or addition shall be made unless so authorised and directed by the Superintending 
Engineer, in writing.  The Superintending Engineer, shall have the privilege of ordering 
modifications, omission or additions at any time before the completion of work and such order 
shall not operate said changes do not conflict.  

b) The Contractor shall be responsible for all materials and other articles and things which may be  
supplied by the Government from time to time he takes deliver thereon and shall use them only 
for the purpose of this contract and shall make good any loss.  Damage, wastage or undue 
wear and tear that may take place from whatever cause and pay to the Government of such 
loss damage wastage or undue wear and tear such sum as Superintending Engineer, may 
determine. 

c) The Contractor should make his own arrangement for keeping in safe custody of the materials 
supplied by the Department and he should maintained day today accounts to be produced 
to the Departmental officers whenever called for.  Shed for storing such departmental 
materials should be put up by the Contractor at his own cost. 
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d) To prevent disputes and litigation it shall be accepted as an inseparable part of the Contract 

that in matters regarding materials, workmanship, removal of improper work, interpretation of 
the contract drawing and contract specification mode of procedure, and the carrying out the 
work, the decision of the Superintending Engineer, shall be final and binding on the Contract 
and in any Technical Question which may arise, the Superintending Engineer’s decision will be 
final  and conclusive. 

e)  The Contractor shall, on the request of the Superintending Engineer, immediately dismiss from 
the works and person employed thereon who may in the opinion of the Superintending 
Engineer, to be incompetent or misbehaving and such person shall not be again employed on 
the work without the written permission of The Executive Engineer.  But Contractor may appeal 
to the  Executive Engineer, against such dismissal. 

f) The Contractor shall in his own expensive keep constantly in the works a competent Maistry or 
Agent, and any directions or explanations given   by the Superintending Engineer, or his 
representatives to such a Maistry or Agent shall be held to have been given to the Contractor, 
the Contractor shall further provide all staff which is necessary for the proper supervision, 
execution and measurement of the work to ensure full compliances in terms of the contract. 

g) No seigniorate shall charged where due for materials quarried from the Public Works 
Department or other Government quarries, necessary assistance will be given to the 
Contractor by the Department to obtain access to quarries approved by The Executive 
Engineer.   No plot rent shall be charged for materials stacked on Government land during the 
course of construction provided that all such materials are removed within one month after the 
work is completed.  

h) Seigniorage charges due to use of private quarries and private land shall be paid by the 
Contractor. 

i) Further the Contractor particular attention is invited to the Preliminary specifications to Clause 
7.17.20, 25.27.34.40 to 49.51.57 and 38 OF TNDSS regarding materials and stores carriage, 
scaffolding arrangement etc.  sun protection, a tools and seigniorage setting out works. 
Observances by Law Local regulations Notices and attachments, Accidents, Blasting 
Protection adjoining and existing premises permitting other workmen, Holes for water services, 
Gas, Electrical and Sanitary Holidays, Order Book, Date of commencement, Date of 
Completion etc, and the Contractor shall comply with the above specification. 

j) On completion of work the Contractor shall not be permitted to remove the materials laid for 
formation of road is allowed to use in the existing roads and he shall maintain them in good 
condition at this own cost through out the period of the Contract. 

k) Any surplus Materials remaining at the site will not be generally taken over by the Department 
whether before or after the complete determination of contract.  Such Materials either which 
were originally procured by the Contractor were issued to him by the Department and 
charged to his account are the property the Contractor and however by taken over by the 
Department, if required for use on other works which are in progress only by special 
arrangement.  They will be issued at the prevailing market rate (i.e) Materials can be procured 
at the stores or from Public Market, whichever is higher. 

l) The surplus Materials which were originally issued to the Contractor by the Department for use 
of the work shall not be removed from the site of work without getting the written permission of 
The  Superintending Engineer. 

m) Payment will be made on detailed measurement recorded in CGS Unit. 

n) The Contractor shall at his own expense arrange for the provision of foot wear for any labour 
doing cement mixing work and all other similar type of work involving the use of tar, mortar, 
etc., to the satisfaction of the Engineer incharge and on his failure to do so, Government shall 
be entitled to provide the same and recover the cost from the Contractor. Clear fresh water 
shall be used on the work. If night work is required to fulfill the rate of progress all arrangements 
shall be made by the Contractor himself inclusive of lighting without any claim for extra rates. 
The site should be cleared by the Contractor after completion of the work as required by 
Departmental officers. 

o) The Contractor will be held responsible for any untoward accident that may occur during 
execution of works.  The Contractor shall indemnify the Department for payment of 
compensation.  If the Contractor fails to discharge his obligation satisfactorily the Department 
reserve the right to recover the amount from bills or dues to the Contractor. 
The Contractor shall have no claim for any loss due to unforeseen circumstances for suspension 
of works due to any cause. 
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The Contractors is solemnly responsible for the payment of Sales Tax or other according to the 
rates fixed in relevant acts of Tamil Nadu Government and as may be revised from time to 
time. 
Before the payment of final bill the Contractor shall also produce a certificate from the Income 
Tax authority that all Income Tax Payable by him upto date has been paid and Certificate from 
the sales Tax authority that all sales tax payable by him upto date has been paid. 

 

49. The earth required for the work shall normally be selected by the Department Engineers and 
the Tenderer is to use that earth so selected for forming Bank, etc as directed by the 
Departmental Engineers. 

50. The Contractor should not put in borrow pits for removed of earth for the work in haphazard 
fashion.  They should only be put in the pace and in such manners as may be directed by the 
Departmental Engineers in charge of the work. 

51. The Contractor should not without any written consent or order enter private land and remove 
earth there from.  If he does so he is doing it at his own risk and cost. 

52. A deduction of 20% and 10% will be made in the quantity of earth work measured for thundus 
and muttoos respectively and refund of amount on account of this deduction will be made the 
thandoos and muttoos are not removed within fifteen days from the day of check 
measurement or within the period fixed at the direction of the Superintending Engineer, the 
20% and 10% deduction made earlier will be final.  

53. The Sectioning of the Bank should be done immediately after the work in reach is completed.   
The final sectioning must be completed within fifteen days after the completion of the work in 
the entire reach. 

54. Payment for sand will be made for quantity of sand stacked after making necessary deduction 
for bulkage from the stacked quantity. 

 
SPECIAL CONDITIONS FOR EARTH WORK EXCAVATION IN ROCKS REQUIRING BLASTING: 
55. In the case of earthwork excavation in rocks requiring blasting, the Tenderer should observe the 

following conditions; 
I) The blasted rock shall be completely stacked for measurement.  The net quantity of blasted rock 

shall be arrived at by allowing deduction of 40% for voids and compared with pre-measured 
quantity and only the lesser of the two shall be taken for payment.  

II)    Where rocks other than hard rock are mixed up on ground the two kinds of rocks shall be stacked  
separately for measurement.  The net measurement of the two kinds of rocks shall be arrived by 
applying 40% deductions for voids.  The total of net measurement of two kinds of rock shall be 
compared with the pre-measured quantity and only the lesser of the two shall be paid for.  If the 
total of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of 
mixture,. The volume of mixture proposed to be paid shall be apportioned in the proportion if the 
net actual measurements of stacks of two kinds of rock.  

NOTE:  40% deduction for voids shall be adopted for compact and proper stacking but such 
percentages of deduction shall be increased for loose (or improper0 stacks: 

I) The blasted rock materials stacked, measured and paid for shall become the property of 
the Department  

II) In ISI Coder No.1200 (Part-I) 1969 method of measurement of Buildings and Civil 
Engineering of work Part-I Earthwork may be referred as and when necessary. 

III) All blasting operations should be carried out strictly in accordance with the rules and 
regulations and various conditions laid down in SS No.19 MDSS. The Contractors are solely 
responsible for all or any misshapes and should indemnify the Department for payment of 
incidental charges of compensation arising out of the faulty arrangement of the 
Contractor during blasting operations and during conveyance of explosives. 

IV) The Contractor shall make his own arrangements for safe storage of the explosives and 
other materials required for blasting.  The temporary structures put up by him for such 
purpose shall be well away from inhabited places and should comply with the regulations 
of the Revenue Department. The Contractor shall obtain temporary permits for a storage 
of explosives from the revenue Department.  
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V) All blasting materials such as country gunpowder, fuse, coil high power explosives like 

gelatin, decorator, etc., shall be arranged by the Contractors themselves.  The above 
Materials will be supplied by the department only if available and cost thereof will be 
recovered from Contractors at issue rates arrived by the Department  from time to time.  
The rate of recovery shall include all incidental charges, centage charges, storage 
charges etc. 

56. The contract will be an absolute only subject to all risks. 
57. For the purpose of payment of earth work for the formation of bund where special 

consolidation is done using mechanical and power roller, the quantity as per borrow pit 
measurement or the quantity of earth work as per levels after consolidation with 15% 
allowance over the finished earth work whichever is less, will be taken as final quantity. 

58. In case of any dispute or difference between the parties to the Contract either during the 
progress or after completion of the works or after determination abandonment or breach of 
the contract, or as to any other matters arising there under expect as to the matters left to the 
sole discretion of Superintending Engineer, Clause 18,20,23,25,27,31,34,35 and 37 of the 
General conditions of the contract contained in TNDSS or as to the with holding by The  
Superintending Engineers of the payment of any bill to which the Contractor may claim to be 
entitled then either party shall forth with given to the other notice of such dispute or difference 
shall be and if hereby referred to the arbitration of the Superintending Engineer, of the 
nominated Circle, mentioned in the articles of Agreements (herein after the arbitration) in 
cases where the value of claim is less than or up to Rs.50,000 and in cases where the value of 
claim is more than Rs.50,000 and parties will seek remedy through the competent Civil Court. 

59. The exact location of masonry works to be constructed will be fixed by the Superintending 
Engineer, or Assistant Superintending Engineer, at site and works are to be executed as per the 
drawing and direction of the Superintending Engineer, or the Assistant Superintending Engineer, 
at site. 

60. The alignment and depth of foundation are tentative and liable for variation. The dimension of 
the work and its individual parts are also tentative and liable for variation. 

61. The thickness of walls, though build in FPF system will be measured in CG system and that the 
decision of the Superintending Engineer, in respect of the measurement of walls in equivalent 
metric dimensions shall be final and binding for the purpose of payment. 

 
CONDITIONS FOR CONCRETING 
62.   1)    Ordinary concrete may be used for the concrete of grades M.100, M.170, M.200.   Propositions   

of materials for nominal concrete mixed  for ordinary concrete shall be in accordance with the 
proportions mentioned in the tender Schedule. 

       2)    In proportioning concrete,  the quantity of cement  should be determined  by weight.  The  
Quantities of  fine, course, aggregate may be determined by Volume. 

3) The water cement ratio shall not be more than those specified in standard ISI. 
 

NOTE: 
1. In the case of vibrated concrete, the limit specified may be suitably reduced to avoid aggregation. 
2. A water Cement ratio is found to give a concrete which is just sufficient wet to be placed and       
    compacted without difficulty with the means available shall be maintained. 
3. The slump test be conducted in accordance with good practice. 
4. Allowance should be made for surface water present in the aggregate when computing the water  
    content.  Surface water shall be determined by field methods in accordance with good practice. 
 

63. Broken stone must be free from all dust and dirt.  All faces of the stone must be perfectly clean 
they should be hard sharp angular pieces broken to size, defined in the Schedule. 

64. The Contractor should produce a certificate of clearance of Sales tax from the appropriate 
authority as and when required. 

65. Before work is started the site shall be cleared of all obstructions like small trees and bushes 
along with their roots heavy grass and scrubs by the contractors at his own cost of the 
preliminaries to start the work such as Contractor’s Office/Store Shed/Women’s shed etc. 

66. The Contractor will not have any claim in case of delay by the Department in shifting raising, 
removing of telegraph, telephone or electric lines (Overhead or underground and other 
structures, if any which may come in the way of the work. 
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67. The Contractor shall be solely responsible for the payment of sales tax under the provisions of 
Madras General Tax Act as in force from time to time in the rate  at which such tax is levied.  

68. Rates quoted in the tender is final and further negotiation will be entertained. 

The Arbitrator for fulfilling the duties set forth in the Arbitration Clause of the standard 
Preliminary specifications shall be Superintending Engineer,. Public Works Department , WRO, 
Palar Basin Circle, Chennai.5 

69. The Contractor shall make his own arrangements for giving medical assistance to treat minor 
cases of sickness or accidents among the labour forces engaged by him. 

70. All Materials to be provided by the Contractor shall be in conformity with the specifications laid 
down in the contract and the Contractor shall if required by the Superintending Engineer, in 
charge shall see to it that the Materials so comply. 

71. Contractors shall indemnify the Department on any agent servant or employee of the 
Department against any action.  Claim or proceedings relating to the infringements use of any 
patent of design any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any articles of Materials or part thereof included 
in the contract. 

72. All charges on account of Octroi, terminal or Sales Tax and other duties on materials obtained 
for the works from any source (excluding materials supplied by the Department including those 
due to loading, unloading, lead and lift shall be borne by the Contractor. 

73. The work executed by the Contractor, under those a contract shall be maintained at 
Contractor’s risk until the work is taken over by The  Superintending Engineer,. The Government 
shall not be liable to pay for any loss or damages occasions by or arising out of fire, flood, 
volcanic eruptions, earth quake other conclusions of nature and all other natural calamities 
risks arising out of acts of God, during such period and that the options whether to take 
insurance coverage or not cover such risks in left to the Contractor. 

74.a)   Time is the essence of the Contract and it shall be clearly understood hat the Tenderer has a 
definite programme to carryout the work within the time limit set vide clause of tender notice. 

b) Immediately after the conclusion of the agreement and before the work is began, the 
`contractor shall furnish in writing to the Engineer in charge for approval a programme of his 
proposed general and detailed arrangements for carrying out the works and of the time, order 
and manner in which it is proposed to execute the various sections of the work. 

c) The work agreement on approval of the programme by the Engineer in charge, shall not 
relieve the Contractor of any of his responsibilities to complete the whole of the works by the 
prescribed time to extension of the time agreed upon if any. 

 
75. a)  It shall be ensure that the works are carried out according to the agreed programme  

and no changes are made except with the prior approval at the instance of the 
Engineer incharge 

b ) Contractor shall give the Engineer incharge a Monthly Progress of work done during 
the month, by the month, by the fourth of the following month.. 

c ) The progress of works will be reviewed periodical by the Engineer incharge  with the 
Contractor shall there upon take such actions as may be necessary to bring back his 
work to Scheduled without additional cost to the department either by employing over 
time operations, increasing the number of shifts, capacity of equipment or as otherwise 
directed the Engineer in charge. 

76.  If any urgent work is found necessary for the completion of the work, the Engineer in charge shall 
direct the Contractor to carryout the same.  If the Contractor is unwilling to carryout the same the 
Engineer incharge may execute the work with his own labour if he considers it necessary.   If the 
Contractor is liable to carryout such urgent work under the contract all expenses incurred by the 
Departmental shall be recoverable from the Contractor and be adjusted against any sum payable 
to the Contractor. 

 

77. All necessary personal safety equipment as considered adequate by the Superintending Engineer, 
shall be kept available for the use of persons employed on the site and the Contractor  should take 
adequate steps to ensure proper use of equipment by those concerned. 

 26



 

 
 

78. When the work is one near any place where there is a risk of life all necessary equi9pments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any persons 
in danger and adequate provisions should be made for prompt first aid and treatment of all injuries 
likely to be sustained during the course of the works.  

79. The levels furnished in the plan are based upon the investigation done by this Department.  If   
      thereby any change in levels, water levels, etc., during actual execution the Contractor is bound to  
      accept them any place and they are not eligible for any extra claim for such change in levels. 
 
80. The tenderers must be prepared to conduct tests at his own cost, materials used in the works in    

Standard laboratories and produce test certificates to ensure quality of Materials. The Tenderers 
must submit his quotation for such item of work inclusive of cost of Materials.  The Tenderers must 
submit his quotation for such item of work inclusive of cost of conveyance of all materials lab-
testing charges etc. complete. 
 

81. Surface flow of water should be diverted away from the site of excavation by formation of   
       temporary divisions bunds. 
 
82.  DATE OF COMMENCEMENT AND COMPLETION: 
 
82.1  On notification of possession of the site (Of premises) being given to the Contractor by letter  

registered for acknowledgement as provided in clause 9.1 supra, he shall forthwith being the 
work, shall regularly and continuously proceed with them, and shall complete the same(except 
for painting or other work which, in the opinion of the Superintending Engineer, it may be 
desirable to delay) by the date of completion, as defined in the “Articles of Agreement” 
subject, nevertheless, to the provisions of extension of time mentioned in the next clause. The 
Contractor shall under no circumstances be entitled to claim and damages from Government 
if he incurs any expense or liabilities to payment under the contract before the date of 
commencement defined above.   The Contractor shall have the right to withdraw from the 
contract and obtained refund of his security deposit such intimation of handing over the site is 
delayed more than two months from the date of acceptance of the agreement by 
competent authority. 

 
DELAY AND EXTENSION OF TIME: 
83.1 No claim for compensation on account of delays or hindrances to the work from any cause 

whatever shall lie except, as herein after defined.  Reasonable extension of time will be 
allowed by the Superintending Engineer, or by the officer competent to sanction the extension, 
for unavoidable delays, such as may result from causes, which, in the opinion of the 
Superintending Engineer, are undoubtedly beyond the control of the contractor.  The 
Superintending Engineer, shall assess the period of delay or hindrance caused by any written 
instructions issued by him, at 25 per cent in excess of the actual working period so lost.  If at any 
time the Superintending Engineer, is of the opinion that there has been avoidable delays and 
the Contractor fails to maintain the rate of progress specified in the articles of agreement, or 
shall be lawful for the Superintending Engineer, to impress penalty order forfeiture from the 
deposit and sanction the extension of time for such delays.  Provided however, the penalty 
and forfeiture shall be governed as per clause 84.2 and 84.3. 

 
83.2 In the event of the Superintending Engineer, failing to issue necessary instruction and thereby 

causing delay and hindrance to the Contractor, the later shall have the right to claim an 
assessment of such delay byb the Superintending Engineer,.of the Circle,. The Contractor shall 
lodge in writing to The Superintending Engineer,, a statement of claim for  any delay or 
hindrance referred to above, within fourteen days from its commencement otherwise no 
extension of time will be allowed. 

 
83.3 Whenever authorised alterations or additions made during the progress of the work are of such 

a nature in the opinion of The Superintending Engineer as to justify and extension of time in 
consequence thereof, such extension of time will be granted in writing by The Superintending 
Engineer or other competent authority when ordering such alterations or additions. 
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83.4 Delays in commencement, or progress of neglect of work or suspension of work by the 

contractor and forfeiture of earnest money, Security deposit and withheld amounts. 
 
84.1 Time shall be considered as of the essence of the contract.  If, at any time, The Superintending 

Engineer. Shall be or the opinion that the contractor is delaying commencement of the work, 
neglecting or delaying the progress of work as defined in the tabular statement, ‘Rate of 
Progress’ in the articles of agreement plus any extension of time, or the contractor shall 
suspend the works or subject the work or a portion there of without the sanction of The 
Superintending Engineer,. Or violates any o f the provision of the contract,  The Superintending 
Engineer shall so advise the contractor and at the same time demand compliance.  If the 
contra for neglects to comply with such demand within seven days after receipt of such 
notice, it shall then or at any time be lawful for The Executive Engineer to impose a penalty or 
forfeiture on this contractor from the deposit or to determine the contract. 

 
84.2 The penalty of forfeiture referred to in clause 84.1 shall not exceed 5% of the value of the work   

executed and is imposed in cases where the contractor is allowed to proceed with the whole 
or part and complete the whole or such part of the works.  The penalty or forfeiture imposed by 
The Superintending Engineer under this clause is however subject to modification or waiver at 
the absolute discretion of any authority higher in rank than The Executive Engineer. 

 
84.3 It shall be a further right of The Superintending Engineer to give any part of the work to any 

other contractor at his discretion or have it done departmentally in order to maintain the rate 
of progress and the contractor shall then be determined for only that portion of the work given 
to the other contractor or done departmentally.  The forfeitures under clause 84.2 will in these 
circumstances be applied and any excess expenditure incurred on this account shall be 
recovered from the original contractor. 

 
84.4 Determination of the contractor referred to in clause 84.1 shall carry with it the forfeiture of the 

security deposit.  After determining the contract The Superintending Engineer shall have the 
right to give any part of the work to any other contractor in the unexecuted portion of the 
contract in which case any expenses which may be incurred in excess of such amount which 
would have been paid to the original contractor if the whole work had been executed by him, 
shall be borne and paid by the original contractor and may be deducted from any money 
due to him by Government under this contract or any other account whatsoever.  Provided 
also that if the expenses incurred by the Government are less than the amount payable to the 
contractor at his agreement rates, the difference will not be paid to the contractor. 

 
84.5 In the event of any one of the above clauses being adopted by the Executive Engineer, the 

contractor shall have no compensation for any loss sustained by him by reasons of his having 
purchased or processed any materials entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of contract.  And in 
case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 
be paid any sum for any work actually performed under the contract unless and until The 
Superintending Engineer .Has certified in writing the performance of such work and the value 
payable in respect there of and he shall only be entitled to be paid the value so certified. 

 
84.6 In the event of The Executive Engineer putting in force all or any of the powers vested in him 

under the clause 84.4 he may if he so desires after giving a notice in writing to the contractor 
take possession of the works, and site and all such plants and materials there on (or any ground 
contiguous there to) and all such plant and materials as above mentioned shall there upon be 
at the disposal of Government absolutely for the purpose of completing the work.  After such 
notice shall have been the ground contiguous there to any plant or materials belonging to him 
which shall have been placed there on for the purpose of the above work, Government shall 
not the completion of works, under the provisions therein, before contained.  On taking 
possession of the materials and stores belonging to the contractor or procured by the 
contractor and intended to be used for the execution of the work or any part there of the 
contractor shall be paid for the same in account, at the contract rates to the certified there of 
shall be final.  Otherwise the Government may give notice in writing to the contractor to 
remove and of his plant and or materials from the site and not required  for completion of the 
works if such plant and or materials are not removed within fourteen days  
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After notice shall have been so given, Government may remove and sell the same the same 
holding the proceeds less the cost Roof removal and sale, to the credit of the contractor.  The 
certificate of The Executive Engineer  as to expense of any such removal and the amount of 
the proceeds and expense of any such sale shall be final and conclusive against the 
contractor. 
 

CONDITIONS FOR EARTH WORK AND EMBANKMENT: 
 

The entire earth work shall  be carried out in accordance with the relevant clauses of the  Tamil 
Nadu  Detailed Standard Specifications and National Building Code and confirming to the 
Special Specifications  set forth hereunder. 

 
The site should be cleared before the excavation of foundation and starting of work. 

 
The rates specified in the schedule for the different items of works are for the finished work like 

shoring, strutting, slanking, sheeting etc., found necessary during excavation of work. 
 

Baling of water as and when necessary will be arranged for the work, by the Department.  
The rates quoted  for embankment shall include all the incidental works such as jungle 
clearance and top soil removal in borrow areas and roads required for conveyance and 
removing all pebbles and stones from the earth in borrow  area. 
 

The excavation and depositing of excavated soil shall be carried out as per the direction of  
departmental officers. 

 
A deduction of 20% and 10% will be made pending removal of thundoos and muttoos and the 

amount so as the deducted will be paid after the satisfactory removal of thundoos and 
muttoos.  If the muttoos and thundood are not removed within a period of fifteen days 
from the date of check measurement by the competent Officer, the deduction originally 
made shall be treated final and wilol not revoked. 

 
Each and every borrow pit will be individually marked  either by the Section Officer or by the 

Assistant Executive Engineer and in urgent cases by the Technical Assistant inchargeof the 
works subject to the approval of the Section Officer, Earth should be removed only from 
the places marked and to the depth ordered by the above officers. 

 
No borrow pit should be less than 0.5 M in depth and a gap of not less than 0.5m. should be left 

between any two consecutive pits.  The length, width and depth  of pits shall be decided 
to suit the requirements of earth work.  When pits are excavated for more than 3m in width, 
diagonal thandoos should be provided.    In case the depth of the pit has to be kept lower 
than 0.5m as mentioned above, the prior approval of The Executive Engineer must be 
obtained. 

 
The Contractor should not put borrow pits in a haphazard fashion and they should be put only 

in the places and in such a manner as directed by the Officer in charge of the work.  If any 
unauthorised pits are put by the Contractor the same will  not be measured and the same 
will have to be filled  up to his own cost.  

 
The Contractor shall confine to the areas allotted to him in the borrow area.  Any borrow pit in 

areas not allotted to him and in reach not specifically allotted to him and in reaches 
allotted to other Contractor will not be measured and the Contractor shall have no claim 
to such earth work. 

 
In case of any dispute of classification of soils in earth work the decision of The Executive  

Engineer shall be final and binding on the contractor. 
 

Before forming the embankment the site for the full width of the base of the embankment shall 
be cleared off all trees, scrub jungle, areas, etc. loose stones, rubbish shall also be removed 
from the surface to the covered by new earth.  Before putting new earth, key trenches 
should be excavated by directed by the Departmental Officers. 
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The earth for forming embankment should be free roots, vegetables seeds etc.  All and lumps 
shall be broken to ensure close condition.  The earth required shall be normally selected by 
the Departmental Officers and the Contractor use only such earth selected. 

 
No stone larger than 4mm in greatest dimension shall be permitted in any part of the rolled 

embankment.  Any stone or rock which imperie the action of the Power Roller or Hand 
Roller shall be removed.  Any stone which remains in the body of the embankment shall be 
separated by a cushion of earth. 

 
The canal should be excavated according to the approved section and as directed by the 

Departmental Officers.  If any extra width or depth other than specified is cut in the case of 
soils and rocks requiring blasting no extra payment will be made to the Contract for such 
extra width and depth further in the case of soil excluding rocks requiring blasting the 
canal should be reformed as directed by the Departmental Officers by the Contractor 
himself at his cost, failing which the reformation will be done departmental and the cost 
upto the required level (bed level thickness) of bed concrete shall be done by the 
contractor, failing which the same will be done departmentally and the cost will  be 
recovered from the Contractor’s Bill.  Regarding the over excavation in the sides of the 
canal, the same will have to be reformed width an inner layer of random rubble masonry in 
clay and an outer layer of random rubble masonry in clay and an outer layer of random 
rubble masonry in cement mortar 1: 2-23cm. Thick and plastered with Cement Mortar 1:3-
20mm thick.  In the rundown rubble masonry in Cement Mortar 1:3 and plastering with 
Cement Mortar 1:3-20mm thick only. 

 
Banks should be formed in model sections up at intervals of 30m in case where the bank is to 

be used as an inspections rack, the height or the bank shall not be more than on metre.  
The spoil banks shall not be unduly high. 

 
While comparing the quantities for measurement in borrow areas and bund formed, where  

special consolidation is done using mechanical roller and or hand or power roller an 
increase upto 15% of the finished quantity may be added and the final quantity arrived at 
as indicated below: 
i) The quantity as per borrow pit measurement 
ii) The quantity of earthwork as per levels after consolidation with 15% allowance for 

consolidation, the lessor of the above two shall be taken as final quantity of earth 
work done for the purpose payment. 

The Contractor’s responsibility is for excavating earth from borrow area, loading in to  
his lorries,   Transporting it and unloading in places shown by the Departmental Officers. 
 

18. Whenever the earth is to be conveyed in Contractor’s Lorries from borrow areas the earth 
loaded to the lorries shall be transported and unloaded at the places shown by the 
Departmental Officers, any earth deliberately unloaded in the intermediate places, the 
cost for the loan will be recovered from the Contractor’s Bill.  The cost of conveying this 
earth will not be billed for. Before consolidation by power Roller, the earth should be 
rehandled Properly and packed in position of the embankment. 

 
19. Jungle clearance in the borrow area shall be done by the Contractor at this cost. 

 
20. Haul road to and in borrow area shall be laid by the Contractor at his cost. 

 
 
21.EARTH WORK: CONVEYANCE OF EARTH-MODE OF MEASUREMENT: 
 
a) In case where borrow pit measurements cannot be recovered in view of the fact that the 

earth to be conveyed is in the form of mound or it is already excavated and dumped earth, 
the pre-measurements of earth conveyed actually by each lorry delivered at the work site 
should be recovered and check measured before on the work and total quantity received 
should be arrived at. 
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b) In case the earth is to be deposited in the area, spot levels of the site proposed for filling should 

be taken before starting the filling work and final levels should be taken and quantity of earth 
deposited arrived at before payment.  In case the earth conveyed is for forming an 
embankment if strengthening or repairs to an embankment the pre-level and final levels in the 
case of repairs and Strengthening of the embankment should be taken and quantity of earth 
actually used arrived at and compared. 
c) In the basis of the measurements recorded as stated above the quantity of earthwork 

done for purpose of payment of Contractors. 
 

22. The revetment should be built upto an uniform depth as directed by the Departmental Officers.   
Each store should be to the full depth of revetment upto 45 cm. Depth and not less than the 
thickness specified by the Departmental officers. 

 
a) The rough stone and face stone hammer dressed and chisel dressed required for the work 

shall be collected by the Contractor from the Local Quarries shown by the Departmental 
officers. 

 
b) The face stones, hammer dressed to be supplied buy the Contractor shall be as per TNBP 

for three line dressing of spill way surface, the stones shall be so dressed that the caration 
between the elevated and depressed points on the surface when judged from straight  
edge held against it shall not be more than 0.15 cm. 
 

c) Cleaning masonry surface for laying masonry will have to done by the Contractor, as per 
relevant specifications of TNBP. 

 
If masonry work has been stopped by the department for more than two weeks for any reasons 

and the Superintending Engineer, PWD, WRO considers if necessary to chip the mortar joints and 
made them for ¾” depth before laying fresh masonry it will be paid for separately at the rates 
relevant items in the Schedule and when  there are no rates in the Schedule supplemental rates will 
be  worked out.  However, payment will not be made for this item, if the work has been stopped by 
the Contractor for any reason.  The decision of the Superintending Engineer, will be final and 
bindings in this regard. 

If the masonry surface gets smeared with waste, oil, grease, etc, by the working of drills of drills 
or due to other cause, such places shall be cleaned and chipped if necessary by the Contractor at 
his cost. 

The random rubble masonry work and coursed rubble masonry work with hammer dressed or 
chisel dressed stones for the face work shall be homogeneous, construction and hence face 
masonry shall be properly keyed into the hearing masonry. The face work shall consist of headers 
and stretchers laid at right angles to the face better. 

For random rubble masonry for hearthing the stone are to be set in the work in their flat bed as 
received from the quarry after knocking out week corners and edges with the masons hammers.  
All stones chips, silt, etc., shall be washed clean with water before use so as to ensure a clean 
surface for the mortar to adhere to and shall be sprinkled with water before actually placing in the 
work to prevent absorption of water from the mortar.  The stones shall be carefully laid so as  to 
break joints as much as possible and solidly bedded with closed joints, random rubble masonry shall 
be worked a trowel to shaky mass and the selected stone laid on this bed shaken to sink into it 
squeezing it out as the sides. 

The stones should then be hammed down by a mallet or hammer of 12 to 16 lbs, weight and 
pressed towards the adjacent stone at the time without touching them.  Additional mortar should 
them be added to fill the intervening space and well worked by trowel and a light hand bar ½% 
diametre 2 feet long to mix up well with bottom mortar and the stone vibrated to the extent 
necessary to bring up all excess mortar and any trapped air in the mortar.  When the mortar is in 
the state quaking mass, the biggest suitable spall shall be driven into intervening spare by a hand 
hammer 4 to 6 lbs, thusb consolidating the mortar and squeezing out all excess for the nearby 
again, thus preventing thick beds of mortar.  This should not be put in before filling the joints with 
mortar. 

The masonry surface should be kept as rough as possible to secure good bond between 
successive layers.Before commencing masonry over the masonry laid the previous day the surface 
should be wire brushed so as to remove all laitence, excess mortar etc. 
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Necessary ‘L’ Bolts and twisted clamps will be supplied at the Department free of cost.  But 

fixing of the ‘L’ Bolt and twise camps will have to be done by the Contractor and the rates for 
masonry shall include the fixing of the bolts and twisted clamps.Any amount of fallen due from the 
Contractor on account of this contract even after recovery from the Bills for this work and any other 
Contractor provision of Revenue Recovery Act. 
 
ARBITRATION: 
 
 The Arbitrator for fulfilling the duties set forth in the Arbitration clauses of the General conditions 
of the Contract shall be. 
 
1) The Superintending Engineer, Public works Department, WRO, Palar Basin Circle, 

Chennai.5 in case the value of the claim does not exceed Rs.50,000/- 
 

2) The competent Civil Court in case the Value of the claim in Rs.50,000 and above. 
 
ADDITIONAL CONDITIONS: 
 
 The earnest Money Deposit may be paid into the Branch of State Bank of India or into the 
Government Treasury to the Credit of Executive Engineer, PWD, WRO, Coleroon Basin Division, 
Chidambaram under the Head of Account “8782 Cash Remittance Part.III (b) PW,III O.R.D.P. Code 
8782 R ACAD 0000” and enclose the Chalan with his tender. The Earnest Money deposit may also 
be  in the form of small saving scripts/deposits/account and enclose with his tender.  Such deposits 
may be in the shape of National Savings Certificates/Time Deposits issued by any Post Office and it 
should be pledged in favour of the Executive Engineer, PWD, WRO, Coleroon Basin Division, 
Chidambaram by the Post Master concerned from where such Certificates are obtained.  The 
Earnest Money Deposit may also be in the form of Demand Draft/ Call Deposit/Foxed Deposit 
obtained from any Nationalised Bank in favour of the Executive Engineer, PWD, WRO, Coleroon 
Basin Division, Chidambaram.  But this is to be converted to the above shape after tender is 
accepted and before the acceptance of agreement. 
 

2. The Tender accompanied with Earnest Money Deposit in the Shape of National Savings 
Certificate/Time Deposits issued by the Post Office by without pledging to the credit of the 
Superintending Engineer, will not be accepted and such tender will be rejected as soon as 
opened. 

 
3.     Tenders received without Earnest Money Deposit or insufficient Earnest Money Deposit  with be  

summarily rejected. 
 

4. Tenders with tampered seal will be summarily rejected. 
 
5. Tenders in which the rates are not written clearly either in words or figures will be generally 

rejected.  In case of any discrepancy while expressing the rates in words and figures the rate 
whichever is advantageous to the Government will be taken into account.  If the rate is not 
quoted every for a single item the Tender will be summarily rejected. 

 
6. Tenders containing overwriting or correction which are not attested by Tenderer are liable for 

rejection. 
 
6. A sum of equivalent to 2 ½% of value of work done will be retained with the Government for a 

period of two years reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the worked.   One by the 
Contractor.  The amount so retained with the Government will be refunded, only on expiry of 
two years period referred to above and on execution of indemnity Bond by the Contractor for 
a further period of three years. 

 
The Contractor shall be liable to set right all defects arising out his faulty execution or sub 
standard work noticed during the above five years period at his cost. 

 
8. When the tender is given by a firm which is having more than one partner, the following should 

be enclosed along with the Tender. 
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8a) During execution of work any dues for the Department which cannot be recovered from his bill 
will be recovered under the provisions of Revenue Recovery Act. 

 
8. a)  A copy of the partnership deed. 

b)  Certificate to the effect that none of the partners of the firm have been registered  
individually as a   Contractor in the Public Works Department. 

c)  A Certificate to the effect that none of the partners are partners in other firms which 
have been  registered  as Contractor in Public Works Department. 

 
10. When the Tender is given by a firm a copy of the power of attorney who will execute the 

agreement and carryout works shall be enclosed with the tenders. 
 
11. The Tender should be submitted along with the covering letter giving full details as called for in 

the Tender Notice and with particulars carefully relating to the following items. 
a) Whether they are registered Contractors, if registered together with the copy of letter 

registering them in the appropriate class. 
b) Details of previous work done by the Tenderer covering the cost of work the Agreement 

Number and date, the Department in which the works was carried out, etc., so as to assess 
previous experience of the Tenderers at once and also make an early reference to their 
record of work.  Details of work should be furnished yearwise. 

c) List of various machinery and other equipment at the Tenders disposal for use in the 
execution of work.  The tenders submitted without filling up the above details are liable to 
be rejected. 

12. The Tenders must be submitted in a fullscape cover duly signing in each page of the Schedule 
and Plans of Tender documents and sealed properly. 

 
       Sales Tax:  All rates quoted in the Tender shall be inclusive of Sales Tax payable under General  

Sales Tax Act as amended from time to time (including amended Act of 28/84) and the 
Contractor is responsible of file the sales Tax return and pay the amount of Sales Tax separately 
in addition to tendered rates due to any plea of subsequent levy or increase in tax will be 
entertained vide also clause: 38(2) of the General Conditions to contract. 

 
13.a 7F Deduction of General Sales Tax at source for execution of works contract shall be at the 

time of payment, at the following rate:  
1)    Civil works contract          :  Two per cent of the total amount payable 
2)    All other  works contract :  Four per cent of the total amount payable 
No deduction under sub Section (1) shall be made, provided. 
 
a) No transfer of Property of goods (where as goods or in some other forms involved in the 

execution of such works contract or 
b) The dealer produces a certificate from the assessing authority concerned that he has 

no liability to pay or has paid tax under section 3B or Section 7.C or 
c) Declared goods are purchased from a registered dealer within the state and used in 

the execution of works contract in the same form in which such goods were 
purchased. 

 
14. POSTAL TENDERS; 

a) The Contractors may have the option to present the Tender directly or to send it by 
Registered Post with acknowledgement by speed post/by couirer due; on or before 
the last date for receipt of Tender. 

b) In case of sending Tenders by Registered Post with Acknowledgement due, it is the 
responsibility of the Tenderer himself to depatch the Tender sufficiently early so as to 
reach the Tender opening authority before the date notified in the Tender notice for 
opening of Tenders. 

c) No representation appeal of any kind will be allowed against belated receipt of 
Tenders by post beyond the notified date and time or loss in transit etc. 

d) Tender offered in person before the last date and postal Tenders received within time 
will be opened in a consolidated manner on the notified date for opening of Tenders. 
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ADDITIONAL CONDITIONS 
 

SPECIAL CONDITIONS : GENERAL TO ACCOMPANY TENDER SCHEDULES 
 
1. The work shall be carried out in strict accordance with Tamil Nadu detailed standard  

specification and its addenda volumes. 
2. The work should be carried out using machinery and completed neatly without any 

obstruction for free flow of water. 
3. If the work is held up due to rain or flow of water in the course Department is not 

responsible. 
4. Payment will be made on level basis computing the quantity from pre-levels already 

taken and finished levels  which will be taken after completion of work. 
5. Departmental machinery  to the extent  available will be supplied to the Contractor 

and the hire charges will be recovered for the machinery from the Contractor;s bill at 
the use rates fixed by the Department for actual hours of working.  The total  working 
hours will be added and rounded of to the next full hour at the close of the day the 
Contractor is to make his own arrangements for the machinery which are not available 
in the Department. 

6. The Tenderer shall have not claim for any loss due to unforeseen circumstances 
including suspension of work on any cases 

7. The work shall be carried out without any hindrance or damage to the existing cross 
masonry works such as bridges, super passage, Sluice etc 

8. Additional items of works not contemplated in the Schedule should not be executed 
without written order of the Superintending Engineer, and payment for such items of 
work will settle only after it is accepted by competent authority. 

9. The Contractor should not without any written consent of order enter private land and 
remove earth therefrom. If he does so he  is doing it at his own risk and cost. 

10. The Sectioning of the Bank should be done immediately after the work in reach is 
completed.  The final sectioning must be completed within 15 days after the 
completion of the work in the entire reach. 

11. The level furnished in the plan are based upon the investigations done by this 
Department. If there be any change in levels, water levels, etc. during actual 
execution the Contractor is found to accept them and they are not eligible for any 
extra claim for such change in levels. 

12. Special specification in earth work excavation, surface flow of water should be 
diverted away from the site of excavation by formation of temporary diversion bunds 
at his cost. 

13. The initial levels before commencement of excavation and final levels after 
completion of excavation shall be taken and recorded and this shall form on the basis 
for the measurement of depth of the excavation. 

14. Suitable shoring and strutting shall be provided wherever necessary to prevent the 
sides of the excavation from collapsing  

15. Excavate Materials should not be placed nearer than 1 metre from the other edges of 
the excavation. 

16. During the period of hiring machinery all repairs except these found necessary owning 
to fair wear and tear shall be borne by the hirer i.e. Contractors. 

17. If during the period of hire, it is found necessary to send the plant to repairs all 
conveyances and incidental charges to and form shall be borne by the heir i.e. 
Contractor  

18. Contractor’s risk against fire, flood etc. 
 
1) The works executed by the Contractor under the contract shall be maintained at 

Contractor‘s risk until the work is taken over by the Executive Engineer, PWD/WRO, 

Coleroon Basin Division, Chidambaram.  The Government shall not be liable to pay for 

any loss or damage occasioned by or arising out of fire, flood, volcanic eruption earth 

quake other convulsions of and all other natural calamities risks arising out of acts by 

God, during such period and that opt or whether to take insurance coverage or not  

to cover such risks is left upto the Contractors. 
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SPECIAL CONDITIONS 
 
 On evaluation of Tender if it is found that if the overall quoted amount of the 

Tender is less than5 to15%of the value put to tender, the contractor shall pay an 

Additional Security at 2% of the estimated value.  If the Tender discountexceeds15% 

to 20%, the Contractor shall pay an Additional Security Deposit of 50%of the 

difference between the quoted amount and estimated amount. Failure to furnish the 

Additional Security Deposit within 15 days from the date of receipt of Acceptance 

Order and execute the Agreement shall entail cancellation of award of Contract 

and forfeiture of EMD furnished.  

 
 
 
Contractor . 

Sd/xxxxx 
Superintending Engineer, PWD, WRO  

Vellar Basin Circle, 
Cuddalore 
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